STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGSALS | SSUED 19

NUMBER OF Bl DDERS 6

PROGRAM ELEMENTS SND

03/ 18/ 04
07-046024
07-LA-710-22.9/23.2

ENG NEERS EST

Bl D TOTAL

4,167, 788. 05

4,426, 268. 90

4,543, 035. 80

4,675, 680. 25

4,734, 000. 00

HB311

BI D

SUMMARY

IN LOS ANGELES COUNTY | N COMVERCE
FROM EAST YARD OVERHEAD TO ROUTE

710 AND 5 SEPARATI ON

CONSTRUCT SCUNDWALL

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

4,902, 000

4,411, 000. 00 AMOUNT UNDER

Bl DDER | D

14. 0%

TOTAL NUMBER OF WORKI NG DAYS

243, 211. 95

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

03/ 22/ 04
CONTRACT CODE 'B '
71 CONTRACT | TEMS

FEDERAL AlID ACNH P710-(010)E

290

PERCENT UNDER EST 5.51

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

T T POLI CH AND ASSCCI ATES

P O BOX 828
S| ERRA MADRE CA 91025

D W POWNELL CONSTRUCTI ON | NC

P O BOX 1406
FONTANA CA 92334- 1406

BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 E STEEL ROAD

COLTON CA 92324

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

ORTI Z ENTERPRI SES | NCORPORATED

6 CUSHI NG STE 200
I RVINE CA 92618

FAX

FAX

FAX

FAX

FAX

626 836-7260
00763265
626 836-7280

909 356- 8880
00532499
909 356-1299

909 824-0393
00732806
909 824-8919

909 350- 3535
00247770
909 350- 6820

949 753-1414
00467088
949 753-1477



07-046024
07-LA-710-2
03/ 18/ 04

5,008, 662. 30

6

PKB CONSTRUCTI ON | NC

P O BOX 661717
ARCADI A CA 91066-1717

Bl D245
PAGE 2
03/ 22/ 04

626 301-9897
00412587
FAX 626 301-0811



07-046024
07-LA-710-2
03/ 18/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

03/ 22/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACE FENCE
CITY OF | NDUSTRY CA

AVBER STEEL
RI ALTO CA

AVAR CONSTRUCTI ON
CAVPBELL CA

ECOLOGE C
TEMECULA CA

ORTI Z
COLTON CA

SUPERI OR MASONRY
COLTON CA

V T ELECTRI C
UPLAND CA

WEST COAST DEMCLI TI ON
ANAHEI M CA

FENCI NG AND METAL BEAM GUARD RAI L

REBAR

PRESTRESSI NG

LANDSCAPI NG

ASPHALT CONCRETE PAVI NG

MASONRY BLOCK

ELECTRI CAL

BRI DGE REMOVAL



07-046024
07-LA-710-2
03/ 18/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

03/ 22/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C L CONSTRUCTI ON
POVONA CA

AVBER STEEL
RI ALTO CA

AVAR CONSTRUCTI ON
CAVPBELL CA

CGO
RANCHO CUCAMONGA CA

CALMEX ENG NEERI NG
RI VERSI DE CA

ECOLOGE C
REMECULA CA

SUPERI OR MASONRY
COLTON CA

V T ELECTRI C
UPLAND CA

VEST COAST DEMCLI TI ON
ANAHEI M CA

CONCRETE BARRI ER

REI NFORCI NG STEEL

PRESTRESSI NG

CLEARI NG AND GRUBI NG

ASPHALT

| RRI GATI ON

MASONRY

ELECTRI CAL

BRI DGE REMOVAL



07-046024 Bl D245

07-LA-710-2 PAGE 5

03/ 18/ 04 03/ 22/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL BARRI ER RAI L
ANAHEI M CA
ACE FENCE FENCI NG AND METAL BEAM GUARD RAI L
CI TY OF | NDUSTRY CA
AMBER STEEL COVPANY REBAR
RI ALTO CA
ANDERSON DRI LLI NG CAST I N DRI LLED HOLE
ONTARI O CA
AVAR CONSTRUCTI ON PRESTRESSI NG
CAVPBELL CA
C G O CONSTRUCTI ON CLEARI NG AND GRUBI NG
RANCHO CUCAMONGA CA
CALMEX ENG NEERI NG ASPHALT CONCRETE PAVI NG
RI VERSI DE CA
ROBERT B LONGWAY M NOR STRUCTURE
ONTARI O CA
S AND M LANDSCAPE | NC LANDSCAPI NG
AZUSA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUPERI OR MASONRY MASONRY BLOCK
COLTON CA

CONTI NUED ON NEXT PAGE



07-046024 Bl D245

07-LA-710-2 PAGE 6

03/ 18/ 04 03/ 22/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 V T ELECTRIC | NC ELECTRI CAL
UPLAND CA
WEST COAST DEMCLI TI ON DEMOLI TI ON
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PORTI ON)
LI NCOLN CA
ACL CONCRETE BARRI ER ( PORTI ON)
POVONA CA
AMBER STEEL REBAR ( PORTI ON)
RI ALTO CA
ANDERSON DRI LLI NG CAST I N DRI LLED HOLE ( PORTI ON)
CHI NO CA
ECOLCA C LANDSCAPI NG AND | RRI GATI ON ( PORTI ON)
TEMECULA CA
L JOHNSON CONSTRUCTI ON MASONRY BLOCK ( PORTI ON)
HAWTHORNE CA
ORTI Z ASPHALT CONCRETE PAVI NG ( PORTI ON)
COLTON CA
STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL ( PORTI ON)

Pl SMO BEACH CA
CONTI NUED ON NEXT PAGE



07-046024 Bl D245

07-LA-710-2 PAGE 7

03/ 18/ 04 03/ 22/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 V T ELECTRI C ELECTRI CAL ( PORTI ON)
UPLAND CA
WASTE MANAGEMENT HAZARDOUS WASTE ( PORTI ON)
AZUSA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACE FENCE FENCI NG AND METAL BEAM GUARD RAI L
| NDUSTRY CA
ANDERSON DRI LLI NG CAST I N DRI LLED HOLE PI LI NG
CHI NO CA
CGO CLEARI NG
RANCHO CUCAMONGA CA
CALMEX ENG NEERI NG ASPHALT PAVI NG
RI VERSI DE CA
ECOLCA C LANDSCAPI NG
TEMECULA CA
L JOHNSON SOUND WALL
TORRANCE CA
ROBERT B LONGWAY M NOR CONCRETE
ONTARI O CA
UNI TED STEEL REBAR
RANCHO CUCAMONGA CA

CONTI NUED ON NEXT PAGE



07-046024
07-LA-710-2
03/ 18/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

03/ 22/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

V T ELECTRI C
UPLAND CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL
POVONA CA

AMBER STEEL
RI ALTO CA

ANDERSON DRI LLI NG
CHI NO CA

DS
LONG BEACH CA

ECOLOGE C
TEMECULA CA

L JOHNSON
HAWTHORNE CA

CRTI Z
COLTON CA

PACI FI C ELECTRI C
BELL GARDENS CA

CONCRETE BARRI ER

RESTEEL

CAST I N DRI LLED HOLE PI LI NG

PRESTRESSI NG

LANDSCAPI NG

MASONRY BLOCK

ASPHALT CONCRETE PAVI NG

ELECTRI CAL



07-046024 Bl D245

07- LA- 710- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
03/ 18/ 04 03/ 22/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 071301 TEMPORARY FENCE M 70 20. 00 1, 400. 00
2 049596 LOAER SLAB LS LUVP SUM 40, 000. 00* 40, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 000. 00* 4, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 27, 000. 00* 27, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 12, 750. 00* 12, 750. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
7 (S) 120120 TYPE |11 BARRI CADE EA 6 100. 00 600. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 34 30. 00 1, 020. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 200 66. 00 79, 200. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 36 175. 00 6, 300. 00
11 (S) 032287 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM EA 2 6, 800. 00 13, 600. 00
12 150608 REMOVE CHAI N LI NK FENCE M 70 4.00 280. 00
13 150662 REMOVE METAL BEAM GUARD RAI LI NG M 31 90. 00 2, 790. 00
14 150742 REMOVE ROADSI DE SI GN EA 2 150. 00 300. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 760 7.00 5, 320. 00
16 150806 REMOVE Pl PE M 140 227. 00 31, 780. 00
17 150821 REMOVE HEADWALL EA 1 1, 780. 00 1, 780. 00
18 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 33, 000. 00* 33, 000. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
20 190103 ROADWAY EXCAVATI ON ( TYPE Y) VB 3 960. 00 2, 880. 00
(AERI ALLY DEPCSI TED LEAD)
21 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 7, 500. 00* 7, 500. 00
22 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) MB 1,504 60. 00 90, 240. 00
23 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1, 410 18. 00 25, 380. 00
24 192051 STRUCTURE EXCAVATI ON ( TYPE Y) VB 3, 150 18. 00 56, 700. 00
(AERI ALLY DEPGCSI TED LEAD)
25 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) MB 2,562 28. 00 71, 736. 00
26 193020 STRUCTURE BACKFI LL, RETAI NI NG WALL VB 5, 080 42.00 213, 360. 00
(SOUND WALL )
27 198001 | MPORTED BORROW VB 1, 790 5. 00 8, 950. 00
28 (S) 200001 HI GHWAY PLANTI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
29 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 10, 000. 00* 10, 000. 00
30 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
31 (S) 032288 EXTEND 65 MVl CONDUI T EA 2 750. 00 1, 500. 00
32 390160 ASPHALT CONCRETE ( TYPE B) TONN 730 85. 00 62, 050. 00
33 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 420 56. 00 23, 520. 00

AREA)



07- 046024 Bl D245
07- LA- 710- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
03/ 18/ 04 03/ 22/ 04

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 760 15. 00 11, 400. 00
35 395000 LI QU D ASPHALT (PRI ME COAT) TONN 5 500. 00 2.500. 00
36 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1,133 96. 00 108, 768. 00
PI LI NG
37 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 290 125. 00 36, 250. 00
PI LI NG ( BARRI ER)
38 (S) 032289 406 MM CAST- | N- DRI LLED- HOLE CONCRETE M 30 174. 00 5, 220. 00
PI'LING ( SOUND WALL)
39 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUVP SUM 20, 000. 00* 20, 000. 00
40 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 404 700. 00 282, 800. 00
41 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 523 700. 00 366, 100. 00
42 (F) 510059 STRUCTURE CONCRETE, RETAI NI NG WALL VB 1,995 400. 00 798, 000. 00
( SOUND WALL)
43 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 35. 1, 669. 00 59, 750. 20
44 (F) 510524 M NOR CONCRETE ( SOUND WALL) VB 20 642. 00 12, 840. 00
45 510526 M NOR CONCRETE ( BACKFI LL) VB 0. 500. 00 150. 00
46 511106 DRI LL AND BOND DOWEL M 115 52. 00 5, 980. 00
47 (SF) 518002 SOUND WALL ( MASONRY BLOCK) M2 2, 760 122. 00 336, 720. 00
48 (S) 519117 JONT SEAL (MR 30 MV) M 11 300. 00 3, 300. 00
49 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 101, 455 1. 70 172, 473. 50
50 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 163, 657 1.55 253, 668. 35
51 032290 METAL (WALL MOUNTED SI GN) EA 2 150. 00 300. 00
52 650075 600 MM REI NFORCED CONCRETE PI PE M 8 2, 900. 00 23, 200. 00
53 690170 600 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 120 393. 00 47, 160. 00
(2.01 MV THI CK)
54 032291 600 MM ENTRANCE TAPER ( TYPE 1) EA 5 750. 00 3, 750. 00
55 692247 600 MM DOWKDRAI N SLI P JO NT EA 1 250. 00 250. 00
56 705045 600 MM STEEL FLARED END SECTI ON EA 6 500. 00 3, 000. 00
57 705224 600 MM CONCRETE FLARED END SECTI ON EA 1 750. 00 750. 00
58 731521 M NOR CONCRETE ( SI DEWALK) MR 3 55. 00 165. 00
59 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1,128 5. 00 5, 640. 00
60 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 341 7.00 2.387.00
61 (S) 802589 1.5 M CHAIN LI NK GATE (TYPE CL-1.8) EA 4 600. 00 2. 400. 00
62 833080 CONCRETE BARRI ER ( TYPE K) M 92 79. 00 7.268.00
63 032292 CONCRETE BARRI ER ( TYPE 736 SV) M 82 291. 00 23, 862. 00
64 (SF)839521 CABLE RAI LI NG M 15 115. 00 1, 725. 00
65 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 1, 500. 00 3, 000. 00
66 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 600. 00 1, 200. 00



07-046024 Bl D245

07-LA-710-2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 11
03/ 18/ 04 03/ 22/ 04
| TEM | TEM UNI T OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
67 (F) 839727 CONCRETE BARRI ER (TYPE 736 MODI FlI ED) M 751 125. 00 93, 875. 00
68 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 60, 000. 00* 60, 000. 00
69 (S) 860791 COVMMUNI CATI ON CONDUI T LS LUWP SUM 30, 000. 00* 30, 000. 00
70 (S) 032293 TRAFFI C MONI TORI NG STATI ON ( MCDI FY) LS LUMP SUM 15, 000. 00* 15, 000. 00
71 999990 MOBI LI ZATI ON LS LUWP SUM 382, 000. 00* 382, 000. 00

TOTAL 4,167, 788. 05



| TEM

WWWWWWWWWWRNNNNNNNNNNRRRRERRRR R P
OCONOUTRWNROOO~NOURWNROWONOUIRWNROWOO~NOUIRAWNER

07-046024
07-LA-710-2
03/ 18/ 04

10, 000.
20, 000.
50, 000.
3, 000.
70.

50.

50.

130.
100.
120.

20, 000.

00*

00*

270720.
49350.
110250.
179340.
228600.
14320.
10000.
20000.
50000.
6000.
51100.
21000.
3800.
250.
147290.
29000.
3600.
20000.

SUMMARY

26, 700.
9, 540.
70, 500.
3, 180.
70.

25.

950.
280.
215.
240.
29, 000.

OF

00*

00*

RE MA I

110000.
390.
1088.
82800.
21600.
16320.
1750.
2325.
850.
9880.
15400.
1500.
30000.
30000.
30.
4770.
150400.
31020.
31500.
87108.
203200.
62650.
26700.
9540.
70500.
6360.
51100.
10500.
6080.
4750.
317240.
62350.
7200.
29000.

NI NG BI DDERS

10, 000.
9, 000.
65, 000.
3, 000.
68.

15.

800.
265.
177.
243.
21, 000.

00*

00*

140000.
780.
1360.
54000.
13500.
15000.
1645.
2108.
1330.
18810.
14420.
1500.
33000.
30000.
1500.
9000.
60160.
45120.
81900.
115290.
203200.
19690.
10000.
9000.
65000.
6000.
49640.
6510.
3724.
4000.
300245.
51330.
7290.
21000.

Bl D245
PAGE 12
03/ 22/ 04
FI FTH
Bl D AMOUNT
54.00 3780
77, 000. 00* 77000
5, 000. 00~ 5000
35, 000. 00* 35000
8, 000. 00~ 8000
67, 000. 00* 67000
75. 00 450
35. 00 1190
47.00 56400
400. 00 14400
17, 000. 00 34000
23.00 1610
68. 00 2108
650. 00 1300
5.00 3800
80. 00 11200
700. 00 700
33, 000. 00* 33000
30, 000. 00* 30000
400. 00 1200
6, 500. 00~* 6500.
73.00 109792.
15. 00 21150.
15. 00 47250.
90. 00 230580.
40. 00 203200.
5.00 8950.
25, 000. 00* 25000.
5, 000. 00~ 5000.
60, 000. 00* 60000.
500. 00 1000.
60. 00 43800.
20. 00 8400.
12. 00 9120.
500. 00 2500.
213.00 241329.
144. 00 41760.
120. 00 3600.
19, 000. 00* 19000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70

71
TOT

07-046024

07-LA-710-2
03/ 18/ 04
SECOND

BI D AMOUNT
450. 00 181800. 00
450. 00 235350. 00
300. 00 598500. 00
1, 100. 00 39380. 00
360. 00 7200. 00
333.00 99. 90
60. 00 6900. 00
115. 00 317400. 00
200. 00 2200. 00
2.40 243492. 00
2.00 327314. 00
1, 500. 00 3000. 00
300. 00 2400. 00
370. 00 44400. 00
400. 00 2000. 00
800. 00 800. 00
350. 00 2100. 00
700. 00 700. 00
500. 00 1500. 00
1.00 1128. 00
20. 00 6820. 00
900. 00 3600. 00
120. 00 11040. 00
500. 00 41000. 00
80. 00 1200. 00
2,200. 00 4400. 00
600. 00 1200. 00
280. 00 210280. 00
100, 000. 00* 100000. 00
35, 000. 00* 35000. 00
10, 000. 00* 10000. 00
400, 000. 00* 400000. 00
4,426, 268. 90

SUMMARY OF REMA
THI RD

Bl D AMOUNT
500. 00 202000. 00
500. 00 261500. 00
275. 00 548625. 00
2, 000. 00 71600. 00
1, 090. 00 21800. 00
675. 00 202. 50
160. 00 18400. 00
170. 00 469200. 00
330. 00 3630. 00
2.00 202910. 00
1.90 310948. 30
850. 00 1700. 00
560. 00 4480. 00
240. 00 28800. 00
1, 640. 00 8200. 00
550. 00 550. 00
1,425. 00 8550. 00
2, 380. 00 2380. 00
270. 00 810. 00
3.00 3384. 00
16. 00 5456. 00
900. 00 3600. 00
77.00 7084. 00
410. 00 33620. 00
195. 00 2925. 00
2, 300. 00 4600. 00
1, 350. 00 2700. 00
240. 00 180240. 00
100, 000. 00* 100000. 00
32, 000. 00* 32000. 00
7, 500. 00* 7500. 00
400, 000. 00* 400000. 00

4,543, 035. 80

NI NG BI DDERS
FOURTH
Bl D AMOUNT
295. 00 119180. 00
470. 00 245810. 00
480. 00 957600. 00
2, 000. 00 71600. 00
1, 050. 00 21000. 00
1, 600. 00 480. 00
40. 00 4600. 00
135. 00 372600. 00
170. 00 1870. 00
2.10 213055. 50
1.75 286399. 75
670. 00 1340. 00
491. 00 3928. 00
336. 00 40320. 00
1, 400. 00 7000. 00
1, 480. 00 1480. 00
1, 225. 00 7350. 00
2, 250. 00 2250. 00
1, 800. 00 5400. 00
1.50 1692. 00
18. 00 6138. 00
1,125.00 4500. 00
95. 00 8740. 00
400. 00 32800. 00
205. 00 3075. 00
2,180. 00 4360. 00
1, 275. 00 2550. 00
230. 00 172730. 00
92, 000. 00* 92000. 00
25, 000. 00* 25000. 00
8, 000. 00~ 8000. 00
455, 000. 00* 455000. 00
4,675, 680. 25

Bl D245
PAGE 13
03/ 22/ 04
FI FTH
Bl D AMOUNT
468. 00 189072. 00
812. 00 424676. 00
422. 00 841890. 00
1, 100. 00 39380. 00
1, 000. 00 20000. 00
500. 00 150. 00
60. 00 6900. 00
130. 00 358800. 00
120. 00 1320. 00
2.20 223201. 00
2.00 327314. 00
670. 00 1340. 00
200. 00 1600. 00
200. 00 24000. 00
300. 00 1500. 00
200. 00 200. 00
1, 400. 00 8400. 00
1, 600. 00 1600. 00
500. 00 1500. 00
3.00 3384. 00
6. 00 2046. 00
1, 100. 00 4400. 00
110. 00 10120. 00
470. 00 38540. 00
200. 00 3000. 00
2,200. 00 4400. 00
1, 200. 00 2400. 00
160. 00 120160. 00
95, 000. 00* 95000. 00
25, 000. 00* 25000. 00
8, 000. 00~ 8000. 00
469, 638. 00* 469638. 00
4,734, 000. 00



07-046024 Bl D245

07-LA-710-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
03/ 18/ 04 03/ 22/ 04
| TEM SI XTH
BI D AMOUNT

1 35. 00 2450. 00

2 18, 000. 00* 18000. 00

3 4,000. 00* 4000. 00

4 30, 000. 00* 30000. 00

5 15, 000. 00* 15000. 00

6 200, 000. 00* 200000. 00

7 140. 00 840. 00

8 60. 00 2040. 00

9 55. 00 66000. 00
10 200. 00 7200. 00
11 8, 000. 00 16000. 00
12 15. 00 1050. 00
13 40. 00 1240. 00
14 100. 00 200. 00
15 9. 50 7220. 00
16 115. 00 16100. 00
17 1, 200. 00 1200. 00
18 33, 000. 00* 33000. 00
19 30, 000. 00* 30000. 00
20 50. 00 150. 00
21 5, 000. 00* 5000. 00
22 100. 00 150400. 00
23 300. 00 423000. 00
24 20. 00 63000. 00
25 30. 00 76860. 00
26 21.00 106680. 00
27 22.00 39380. 00
28 13, 000. 00* 13000. 00
29 10, 000. 00* 10000. 00
30 63, 000. 00* 63000. 00
31 2,500. 00 5000. 00
32 65. 00 47450. 00
33 19. 00 7980. 00
34 5. 00 3800. 00
35 250. 00 1250. 00
36 300. 00 339900. 00
37 170. 00 49300. 00
38 170. 00 5100. 00
39 22, 000. 00* 22000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70

71
TOT

07-046024
07-LA-710-2
03/ 18/ 04

88880. 00
392250. 00
658350. 00

42960. 00

10000. 00

390. 00
6900. 00
386400. 00
1980. 00
202910. 00
310948. 30
500. 00
6400. 00
52800. 00
1650. 00
280. 00
1620. 00
400. 00
1050. 00
2820. 00
5456. 00
4000. 00
8280. 00
26240. 00
2250. 00
4000. 00
3000. 00
262850. 00
105000. 00
35000. 00
8000. 00
491308. 00

5, 008, 662. 30

SUMMARY

OF

RE MA I

N

N G

B

DDERS

Bl D245
PAGE 15
03/ 22/ 04



